STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 19/ 05 I N MONTEREY COUNTY | N AND NEAR 01/ 20/ 05
CONTRACT NUMBER 05- 0H1004 GONZALES FROM SOUTH GONZALES CONTRACT CODE 'B '
LOCATI ON 05- MON- 101-69. 4/ 73.9 OVERCROSSI NG TO 2.1 KM NORTH OF 48 CONTRACT | TEMS
NORTH GONZALES OVERCROSSI NG
CONCRETE BARRI ER AND THRI E BEAM FEDERAL AlID ACST-Q101-(090)E

PHG- QL01- (090) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB1 3, 554, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF Bl DDERS 4 ENG NEERS EST 3, 091, 000. 00 AMOUNT UNDER 812, 261. 00 PERCENT UNDER EST 26. 28
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,278,739.00 2 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700
00000022
330 BLOMQUI ST STREET FAX 831 768-2711
REDWOCD CI TY CA 94063
2 2,398, 398. 00 4 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
3 2,689, 325. 00 1 R AND L BROSAMER | NC 925 837-5600
00700218
P O BOX 238 FAX 925 837-8387
ALAMO CA 94507
4 2,716, 644. 00 3 R BURKE CCORPORATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521

SAN LU S OBI SPO CA 93406- 0957



05- 0H1004 Bl D245
05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 19/ 05 01/ 20/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL
HAYWARD CA

A C CURBS
FAI RFI ELD CA

APPLY A LINE I NC
ANDERSON CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

MBI
LI VERMORE CA

MGT
SALI NAS CA

M KE BROMN ELECTRI C
COTATI CA

R E SERRANO
PLEASANT HI LL CA

RI LEYS STRI PI NG
UNTON CITY CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

GRI NDI NG

ASPHALT CONCRETE DI KE

RUMBLE STRI P

ERCSI ON CONTRCL

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L

TRUCKI NG ( PARTI AL)

ELECTRI CAL

STRI PI NG

CONSTRUCTI ON AREA SI GNS

SI GNS AND TRAFFI C CONTROL ( PARTI AL)



05- 0H1004
05- MON- 101
01/ 19/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

01/ 20/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

KCI
SAN LU S OBl SPO CA

K R C SAFETY
VI SALI A CA

MBI
LI VERMORE CA

M G T TRUCKI NG
SALI NAS CA

M KE BROWN ELECTRI C

COTATI CA

PONDERCSA
PALO CEDRO CA

ASPHALT CONCRETE DI KE AND SHOULDER MACHI NE

RUMBLE STRI P

STRI PI NG

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

VETAL BEAM GUARD RAI L AND CONCRETE BARRI ER

TRUCKI NG ( PARTI AL)

ELECTRI CAL

STORM WATER POLLUTI ON PREVENTI ON PLAN



05- 0H1004 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

01/ 19/ 05 01/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
K C | ENVI RONMVENTAL ERCSI ON CONTROL

SAN LU S OBI SPO CA

OUR VALLEY FENCE VETAL BEAM GUARD RAI L
RI DGECREST CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO BASE AND ASPHALT CONCRETE ( PORTI ON)
GOSHEN CA
APPLY A LI NE RUMBLE STRI PS
ANDERSON CA
K C | ENVI RONMENTAL ERCSI ON CONTROL
SAN LU S OBI SPO CA
MB I CONCRETE BARRI ER AND METAL BEAM GUARD RAI L
LI VERMORE CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
RI LEYS STRI Pl NG PAVEMENT MARKI NG

UNION CI TY CA
CONTI NUED ON NEXT PAGE



05- 0H1004 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

01/ 19/ 05 01/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA



05- 0H1004 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 19/ 05 01/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00* 1, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 1, 300. 00 5, 200. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 125, 000. 00* 125, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1, 500. 00* 1, 500. 00
7 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 210 23.00 4, 830. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 200 6. 00 1, 200. 00
9 (S) 033905 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 510 66. 00 33, 660. 00
(STEEL POST)
10 152316 RESET ROADSI DE SI GN ( ONE POST) EA 6 200. 00 1, 200. 00
11 152317 RESET ROADSI DE SI GN ( TWD POST) EA 1 1, 400. 00 1, 400. 00
12 033906 ADJUST | NLET TO GRADE EA 15 2, 500. 00 37, 500. 00
13 152438 ADJUST FRAVE AND COVER TO GRADE EA 1 500. 00 500. 00
14 033907 REPLACE SURVEY MONUMVENT (TYPE A) EA 29 500. 00 14, 500. 00
15 153214 REMOVE CONCRETE CURB M 17 100. 00 1, 700. 00
16 033908 REMOVE CONCRETE APRON EA 1 1, 000. 00 1, 000. 00
17 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 6 1, 000. 00 6, 000. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 3, 040 20. 00 60, 800. 00
20 198001 | MPORTED BORROW VB 7,270 20. 00 145, 400. 00
21 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
22 (S) 203012 EROSI ON CONTROL (DRI LL SEED) HA 7 440. 00 3, 080. 00
23 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 14, 000 .25 3, 500. 00
24 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 600. 00 1, 200. 00
25 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 240 62. 00 14, 880. 00
26 260201 CLASS 2 AGGREGATE BASE VB 1, 790 45. 00 80, 550. 00
27 280000 LEAN CONCRETE BASE VB 1, 230 222. 00 273, 060. 00
28 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 310 63. 00 82, 530. 00
29 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 40 50. 00 2, 000. 00
AREA)
30 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 25 18. 00 450. 00
31 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 180 18. 00 3, 240. 00
32 394054 SHOULDER RUMBLE STRI P STA 25 200. 00 5, 000. 00
(AC, GROUND- I N | NDENTATI ONS)
33 721431 CONCRETE ( CONCRETE APRON) VB 13 560. 00 7, 280. 00
34 820107 DEL| NEATOR ( CLASS 1) EA 70 30. 00 2,100. 00



05- 0H1004 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 19/ 05 01/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 820132 OBJECT MARKER (TYPE L) EA 20 35. 00 700. 00
36 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 2,770 119. 00 329, 630. 00
37 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 5 150. 00 750. 00
38 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 11 2,100. 00 23, 100. 00
39 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 11 900. 00 9, 900. 00
40 (S) 033910 QUADGUARD SYSTEM EA 2 17, 280. 00 34, 560. 00
41 839701 CONCRETE BARRI ER ( TYPE 60) M 4,390 106. 30 466, 657. 00
42 839705 CONCRETE BARRI ER ( TYPE 60E) M 90 490. 00 44,100. 00
43 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 7, 480 .40 2,992. 00
( SPRAYABLE)
44 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 530 3.00 1, 590. 00
45 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 56, 000. 00* 56, 000. 00
46 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
47 033998 M NOR CONCRETE (WEED BARRI ER) MB 300 490. 00 147, 000. 00
48 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00

TOTAL 2,278,739.00



05- 0H1004 Bl D245
05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
01/ 19/ 05 01/ 20/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00* 2500.0 3, 000. 00* 3000.0 30, 000. 00* 30000. 0
2 10, 000. 00* 10000. 0 20, 000. 00* 20000. 0 20, 000. 00* 20000.0
3 1, 760. 00 7040.0 2,500. 00 10000. 0 3, 000. 00 12000. 0
4 5, 000. 00~ 5000. 0 5, 000. 00* 5000. 0 5, 000. 00* 5000. 0
5 70, 000. 00* 70000. 0 75, 000. 00* 75000. 0 105, 000. 00* 105000. 0
6 15, 600. 00* 15600. 0 10, 000. 00* 10000. 0 20, 000. 00* 20000. 0
7 25. 00 5250.0 85. 00 17850.0 26. 00 5460.0
8 18. 00 3600. 0 10. 00 2000.0 25.00 5000. 0
9 66. 00 33660. 0 90. 00 45900. 0 75. 00 38250.0
10 150. 00 900.0 150. 00 900.0 200. 00 1200.0
11 700. 00 700.0 250. 00 250.0 1, 500. 00 1500. 0
12 1, 010. 00 15150. 0 2, 000. 00 30000. 0 1, 700. 00 25500.0
13 2,670.00 2670.0 2,500. 00 2500.0 1, 000. 00 1000. 0
14 300. 00 8700.0 500. 00 14500. 0 450. 00 13050. 0
15 40. 00 680. 0 30. 00 510.0 45. 00 765.0
16 415. 00 415.0 1, 000. 00 1000. 0 600. 00 600. 0
17 220. 00 1320.0 1, 000. 00 6000. 0 1, 200. 00 7200.0
18 25, 000. 00* 25000. 0 25, 000. 00* 25000. 0 25, 000. 00* 25000. 0
19 18. 00 54720.0 20. 00 60800. 0 55. 00 167200.0
20 30. 00 218100.0 40. 00 290800. 0 34. 00 247180.0
21 . 00* 0.0 . 00* 0.0 . 00* 0.0
22 440. 00 3080.0 500. 00 3500.0 500. 00 3500. 0
23 .30 4200.0 1.00 14000. 0 .50 7000.0
24 600. 00 1200. 0 500. 00 1000. 0 650. 00 1300. 0
25 65. 00 15600. 0 100. 00 24000.0 70. 00 16800. 0
26 75. 00 134250.0 60. 00 107400.0 75. 00 134250.0
27 248. 00 305040. 0 300. 00 369000. 0 260. 00 319800. 0
28 72.00 94320.0 100. 00 131000. 0 85. 00 111350.0
29 32.00 1280.0 50. 00 2000.0 30. 00 1200.0
30 20. 00 500.0 15. 00 375.0 20. 00 500.0
31 20. 00 3600.0 15. 00 2700.0 20. 00 3600.0
32 330. 00 8250.0 350. 00 8750.0 600. 00 15000. 0
33 2,070. 00 26910.0 2,500. 00 32500.0 1, 100. 00 14300. 0
34 35. 00 2450.0 35. 00 2450.0 45. 00 3150.0
35 45. 00 900.0 45. 00 900.0 40. 00 800.0
36 120. 00 332400. 0 120. 00 332400.0 140. 00 387800. 0
37 150. 00 750.0 150. 00 750.0 170. 00 850.0
38 2,100. 00 23100.0 2,500. 00 27500.0 2,400. 00 26400.0
39 900. 00 9900. 0 750. 00 8250.0 1, 000. 00 11000.0




05- 0H1004 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
01/ 19/ 05 01/ 20/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 18, 000. 00 36000. 0 20, 000. 00 40000. 0 18, 000. 00 36000. 0
41 106. 00 465340. 0 100. 00 439000. 0 120. 00 526800. 0
42 49. 00 4410.0 750. 00 67500. 0 650. 00 58500. 0
43 1.00 7480.0 1.50 11220.0 .80 5984.0
44 4.40 2332.0 4.00 2120.0 3.50 1855.0
45 53, 292. 00* 53292.0 55, 000. 00* 55000. 0 73, 000. 00* 73000. 0
46 . 00* 0.0 . 00* 0.0 . 00* 0.0
47 500. 00 150000. 0 450. 00 135000. 0 400. 00 120000. 0
48 230, 809. 00* 230809. 0 250, 000. 00* 250000. 0 105, 000. 00* 105000. 0

TOT 2,398, 398. 00 2,689, 325. 00 2,716, 644. 00



